STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 07/ 29/ 04 IN I MPERI AL COUNTY | N BRAWLEY ON 08/ 02/ 04
CONTRACT NUMBER 11- 244804 ROUTE 86 FROM 0.5 KM SOUTH OF CONTRACT CODE 'C '
LOCATI ON 11-1MP-86-18.9/19.2 LEG ON ROAD TO LEG ON ROAD 20 CONTRACT | TEMS
COVER DRAI NAGE DI TCH FEDERAL Al D ACST- P086-(067)E

PH- P086- (067) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HB1 570, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF Bl DDERS 6 ENG NEERS EST 468, 000. 00 AMOUNT UNDER 152, 607. 00 PERCENT UNDER EST 32.61
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 315, 393. 00 3 R J BULLARD CONSTRUCTI ON | NC 760 731-7521
00749529
P O BOX 1577 FAX 760 731-7501
BONSALL CA 92003- 1577
2 389, 786. 00 6 DEN BCER ENG NEERI NG AND 760 327-2200
CONSTRUCTI ON | NC 00684563
4575 E CAM NO PARCCELA FAX 760 327-3211
PALM SPRINGS CA 92264
3 447, 500. 00 1 BERT W SALAS | NC 619 562-7711
00275199
10748 KEI TH STREET FAX 619 449-4799
SANTEE CA 92071
4 477, 638. 00 5 S R D ENG NEERI NG | NC 714 630-2480
00644233
3578 E ENTERPRI SE DRI VE FAX 714 630-2484
ANAHEI M CA 92807
5 577,577. 00 4 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA  95077- 5085



11- 244804
11-1WMP-86-1
07/ 29/ 04

627, 857. 00

2

D J MLLER INC

P O BOX 427
YUCAI PA CA 92399

Bl D245
PAGE 2
08/ 02/ 04

909 790-1100
00496451
FAX 909 790-1034



11- 244804
11-1WMP-86-1
07/ 29/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

08/ 02/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 STATEW DE SAFETY AND SI GNS
PONAY CA

CONSTRUCTI ON AREA SI GNS, DELI NEATOR AND ROADSI DE SI GNS



11- 244804 Bl D245
11-1WMP-86-1 PAGE 4
07/ 29/ 04 08/ 02/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ATLAS FENCE METAL BEAM GUARD RAIL AND CABLE RAIL
SAN DI EGO CA
HYDRO SPROUT ERCSI ON CONTRCL
ESCONDI DO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL
POMY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACME SAFETY AND SUPPLY CONSTRUCTI ON AREA SI GNS AND CHANGEABLE MESSAGE SI GN BOARD

3442 SUTHERLAND STREET
SAN DIEGO CA 92110

ATLAS FENCE COVPANY
P O BOX 13249
SAN DIEGO CA 92170

HYDOR SPROUT
460 A CORPCRATE DRI VE
ESCONDI DO CA 92029

SOLI D STRUCTURES
P O BOX 3858
LA MESA CA 91944

METAL BEAM GUARD RAIL, TERM NAL SYSTEM AND ANCHOR ASSEMBLY

ERCSI ON CONTRCL

M NOR CONCRETE STRUCTURE



11- 244804 Bl D245

11-1WMP-86-1 PAGE 5

07/ 29/ 04 08/ 02/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 ATLAS FENCE COVPANY FENCI NG
P O BOX 13249
SAN DIEGO CA 92170

HYDRO SPROUT ERCSI ON CONTROL
460 A CORPORATE DRI VE
ESCONDI DO CA 92029

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

13755 BLAI SDELL
POMY CA 92064

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ATLAS FENCE VETAL BEAM GUARD RAI L
P O BOX 13249
SAN DI EGO CA 92120

HYDRO SPROUT ERCSI ON CONTROL

460 CORPORATE DR
ESCONDI DO CA 92029

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ATLAS FENCE COVPANY CABLE RAILI NG TERM NAL SYSTEM AND ANCHOR ASSEMBLY
P O BOX 13249
SAN DI EGO CA 92170

ATLAS FENCE COVPANY M SCELLANEQUS | RON, STEEL, METAL BEAM GUARD RAI L
P O BOX 13249
SAN DIEGO CA 92170

CONTI NUED ON NEXT PAGE



11- 244804 Bl D245

11-1WMP-86-1 PAGE 6

07/ 29/ 04 08/ 02/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 GROUND SERVI CE TECHNOLOGY TEMPORARY ERGCSI ON CONTROL
502 S QUI NCE STREET
ESCONDI DO CA 92025

THOVAS AND PRATT PREPARE WATER POLLUTI ON CONTROL PROGRAM
1564 FI TZGERALD DRI VE STE A
PINOLE CA 94803



11- 244804 Bl D245

11-1WMP-86-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
07/ 29/ 04 08/ 02/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 033213 SWEEPER EA 1 10, 000. 00 10, 000. 00

2 (S) 074017 PREPARE WATER POLLUTI ON CONTRCL LS LUWVP SUM 1, 500. 00* 1, 500. 00

PROGRAM

3 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 750. 00* 750. 00

4 (S) 074023 TEMPORARY EROSI ON CONTROL %24 3, 560 1.00 3, 560. 00

5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 750. 00 750. 00

6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 2, 500. 00* 2,500. 00

7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 10, 000. 00* 10, 000. 00

8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 1 5, 500. 00 5, 500. 00

9 151224 REMOVE DELI NEATOR EA 15 15. 00 225.00
10 152320 RESET ROADSI DE SI GN EA 8 300. 00 2,400. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 5, 000. 00* 5, 000. 00
12 170101 DEVELOP WATER SUPPLY LS LUMP SUM 6, 000. 00* 6, 000. 00
13 (F) 510409 CLASS 1 CONCRETE (M NOR STRUCTURE) VB 5.4 650. 00 3, 510. 00
14 650079 900 MM REI NFORCED CONCRETE PI PE M 640 350. 00 224, 000. 00
15 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 338 6. 00 2,028. 00
16 (S) 832001 METAL BEAM GUARD RAI LI NG M 8 175. 00 1, 400. 00
17 (S) 839521 CABLE RAI LI NG M 8 165. 00 1, 320. 00
18 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 4,500. 00 4, 500. 00
19 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 1 450. 00 450. 00
20 999990 MOBI LI ZATI ON LS LUMP SUM 30, 000. 00* 30, 000. 00

TOTAL 315, 393. 00
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11- 244804
11-1WMP-86-1
07/ 29/ 04

. 00*

263680. 00
676. 00
1600. 00
1600. 00
4000. 00
900. 00
33000. 00

389, 786. 00

SUMMARY

OF

. 00*

REMA

22500.
2500.
3000.
3560.
2500.
3000.

15000.
8000.

150.
2000.
5000.
6000.

10260.

314240.
1014.
1872.
1904.
4095.

905.

40000.

447, 500. 00

FOURTH

Bl D AMOUNT
16, 600. 00 16600
4, 200. 00* 4200
8, 200. 00* 8200
.50 1780
5, 700. 00 5700
2, 540. 00* 2540
23, 000. 00* 23000
4,900. 00 4900
20. 00 300
334. 00 2672
5, 000. 00* 5000
3, 600. 00* 3600
1, 360. 00 7344
557. 00 356480
5. 00 1690
230. 00 1840
234.00 1872
4,030. 00 4030
890. 00 890
25, 000. 00* 25000
477, 638. 00

Bl D245
PAGE 8
08/ 02/ 04
FI FTH
Bl D AMOUNT
29, 900. 00 29900
1, 900. 00~ 1900.
9, 900. 00* 9900.
1.00 3560.
4,900. 00 4900
9, 900. 00* 9900.
89, 900. 00* 89900.
9, 900. 00 9900
49. 00 735.
259. 00 2072
9, 900. 00* 9900.
7, 900. 00* 7900.
4, 900. 00 26460.
539. 00 344960
9. 00 3042.
239. 00 1912.
459. 00 3672
4,999. 00 4999
999. 00 999.
11, 066. 00* 11066.
577,577.00



11- 244804 Bl D245

11-1WMP-86-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
07/ 29/ 04 08/ 02/ 04
| TEM SI XTH
Bl D AMOUNT

1 10, 000. 00 10000. 00
2 4,000. 00* 4000. 00
3 15, 000. 00* 15000. 00
4 1.50 5340. 00
5 2, 000. 00 2000. 00
6 5, 000. 00~ 5000. 00
7 50, 000. 00* 50000. 00
8 4,000. 00 4000. 00
9 40. 00 600. 00
10 350. 00 2800. 00
11 10, 000. 00* 10000. 00
12 5, 000. 00* 5000. 00
13 2,500. 00 13500. 00
14 637. 50 408000. 00
15 10. 00 3380. 00
16 250. 00 2000. 00
17 264. 00 2112.00
18 4,200. 00 4200. 00
19 925. 00 925. 00
20 80, 000. 00* 80000. 00
TOT 627, 857. 00



